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GENERAL NOTES

1.

This document is intended to provide additional details and information to the
Design / Build team for the preparation of construction documents for tenant
spaces located within the building identified above.

In addition to the construction documents, this Information can be utilized to
prepare construction costs for the same.

This information is intended to cover the vast majority of design conditions and
situations related to tenant spaces, however, there may be a need for additional
coordination, verification, research and design consideration required to
complete documents and specs associated with the various agency spaces.

The bridging documents, which will be provided to the Design/Build team
selected, will identify floors and individual spaces identified for renovation for
each individual agency. During the preparation of the schematic plans, the
design team met with a variety of agency representatives to gather and validate
information, prepare conceptual plans, review and revise plans for approval.

The initial conceptual design for this building was based on a prototypical layout
for offices, work stations, meeting space and support spaces that work best with
the layout and orientation of the buildings core and shell and achieve the goals
set forth by Owner. Allocations of meeting space, and support spaces are based
on ratios determined to best support the variety of needs of the State. Should
plans need to be revised for any reason, the prototypical layout should continue
to be followed as closely as possible.

In addition to these notes and the floor plans. Standard details, plans and room
configurations will be issued to inform the completion of construction documents
for the various tenant spaces. They are meant to be a primary guide toward a
coordinated, aesthetically pleasing and functional design. The design/build team
should use their own good judgment about interior space, clearances, power
needs, and construction to make decisions appropriate to the conditions of the
space and situation.

Design/Build team should coordinate with existing conditions and demolition to
reuse existing materials. Reuse doors, frames, hardware, ceiling tile and grid
and lights when practical, unless noted otherwise in the documents.
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18.

19.

The intent throughout the space is for spaces to appear and function in an
organized fashion. Consideration should always be given to the horizontal
alignment of systems, devices, door and window frames, reveals, finishes, light
fixtures, ceilings, etc. whenever and where ever possible.

The design/build team shall visit the site to familiarize themselves with existing
conditions.

The contractor shall carry a contingency (verify 5%), if/as directed by the Owner.

. Preliminary Space Plans, Preliminary Project Description, Approved Stacking

Diagram, and As-built drawings are provided for budget purposes.

Once the intended spaces are vacant, the design/build team will need to
complete additional field checks to observe existing conditions and update
backgrounds and systems information as needed.

Mechanical & Electrical systems are assumed to be existing to remain with the
main air handlers and distribution to be sufficiently sized to accommodate the
renovation. However, the systems and infrastructure above the acoustical ceiling
were not verified as part of the as-builts, so conditions may exist that will require
some repair, replacement or reconfiguration. It is anticipated that ductwork
distribution down line of the VAV’s will require reconfiguration and possible
replacement to accommodate the new layout of the space.

The Design/ Build Team shall coordinate verification of all mechanical &
electrical systems capacities with owner.

The notes will cover the general conditions of most spaces planned throughout
the tenant spaces. There are some rooms that will have more specialized
conditions, equipment, configuration or use that will be identified further beyond
the general notes.

Coordinate the general design with furniture configuration and placement to
minimize exposed wires and power whips.

Coordinate with locations of millwork, AV, security, etc. for blocking as needed to
support wall mounted equipment or fixtures.

The Bridging Documents will also include a chart that identifies the building
standards for each building within the T3 program identifying: doors, frames,
hardware, ceilings/grid, lights, window blinds, etc.

All design must comply with and be applicable to the following:
http://tn.gov/generalserv/psm/rpa/designermanual07.shtml




PR&®JECT T3

Transforming Tennessee For Tomorrow

Creating a more enduring, cffective and officient workplace.

State of Tennessee — Project T3
220 French Landing
Nashville, Tennessee

GENERAL/OVERALL AREA:

DEMOLITION

1.

2.
3.

Demolish only walls necessary, per the comparison of the provided existing as-
built plans and new plans.

Demolish finishes as necessary, per the plans and description below.
Coordinate demolition of power, life safety, sprinklers, mechanical/plumbing,
lighting and security as needed to provide a complete and working design for
tenant spaces.

CEILINGS/ LIGHTING / ACOUSTICS

1.

wn

For light density, the design professional should be guided by the IECC and
ASHRAE 90.1 and the State of Tennessee Sustainable Design Guidelines. Note
also that smart lighting controls that take advantage of daylighting/dimming,
occupancy sensors, and timers are encouraged where there is potential for
energy/cost savings (smart controls are already required in some intermittent use
areas such as conference rooms and break areas). We also want to pay
attention to progress with LED lighting as that technology becomes more cost-
effective.

All existing ceiling tile, grid, and lighting shall remain.

Use fluorescent light fixtures per the building standards schedule, as necessary.
Provide/maintain a general light level of approximately 40 foot candles at the
work surface throughout the open office areas, and all rooms unless noted
otherwise. In circulation corridors, maintain a minimum of 20 foot candles. In
areas where pendant mounted direct/indirect fixtures are indicated, space
fixtures at appropriate distances to maintain a general light level of 40 foot
candles at the desktop.

When laying out light fixtures within the space, pay particular attention to light
fixture orientation in relation to the Main-T grid and the general preferred
orientation of the lights within the building to maintain a consistent look from the
exterior of the building. When laying out lights in open areas, architect / engineer
should maintain a consistent spacing throughout the space to give an organized
appearance. Do not place lights closer than 2’ to any wall. When needed for
general fit and if 2x4 fixtures are the standard, 2x2 fixtures can be utilized in
order to maintain this design intent of general layout.

To maintain an organized appearance, when laying out fixtures in offices and
closed rooms, and grid configuration is inconsistent from one office to the next,
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maintain a standardized configuration as much as possible.

Where drywall ceilings are noted in Specialty Construction Areas, provide level 5
finish.

Existing lighting shall be cleaned after construction and re-lamped throughout
space. All lamps are to be the same color temperature. Coordinate with Owner
for the appropriate lamp color within the building.

Coordinate and provide power for sound masking system (NIC) installed
throughout all open work areas on each floor. The system will have equal
distribution throughout and adjustability by zone. Speakers for the system will be
mounted above the ceiling plane. Coordinate with the Owner for other specifics
related system requirements and final location of control module for each floor
(typically in the telecom rooms and final wall location coordinated with Owner’s IT
representative).

LIFE SAFETY

1

2.
3.
4

Re-arrange sprinkler heads to accommodate new plan.

Provide building standard exit signs throughout.

Provide fire alarm horns and strobes throughout.

Provide building standard fire extinguishers and cabinets per code.

ELECTRICAL AND COMMUNICATION NOTES

1.

2.

3.

Provide and install conduit, conductors, pull wires, boxes, cover plates, devices,
etc., for all outlets.

Design/build team shall verify the color and finish of standard devices within the
building and shall match device standards.

Contractor shall be responsible for all cutting and patching required of his work.
All conference rooms that seat (8) people or more shall have (1) combination
power/voice/data outlet in recessed flush mounted floor box. Larger Conference
rooms of greater than (18) people shall have (2) combination boxes. Coordinate
placement with furniture to minimize unsightly cable distribution. Alternate
deduct: In lieu of recessed floor boxes, provide equal power and other
connections in walls.

Contractor shall be responsible for all coordination and final electrical
connections for furniture (systems furniture, conference/training tables, etc.).

All systems furniture work stations will be new, with powered bases and hardwire
whip connections at all locations. Coordinate with furniture vendor for specifics
on wiring configurations. For general planning purposes, provide 1 circuit per
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10.
11.
12.

13.

every 2 standard workstations.

Provide 1 voice/data per standard workstation

Provide 1 circuit, 2 analog fax lines and 3 data drops per copy/print station
whether within the work station environment or against hard wall partitions.
Provide 2 duplex power outlets & 1 voice/data per standard office.

Provide 3 duplex power outlets & 2 voice/data per Commissioner’s office.

Provide 2 duplex power outlets & 1 voice/data per enclave.

Do not locate power or voice / data connections on an exterior building wall.
Refer to typical drawing.

If not indicated on a typical enlarged plan, at minimum, all enclosed rooms (such
as storage and file rooms) to have two (2) convenience duplex power outlets.

MECHANICAL NOTES

1.

Relocate existing mechanical distribution, supply, return, ventilation, exhaust and
control devices as required per new layout. Coordinate zoning of existing
systems with Owner. Coordinate any need for additional A/C or ventilation or
exhaust need or zoning with Owner.

Do not locate thermostats or sensors in the middle of any wall. Review
thermostat locations carefully for considerations of future furniture, artwork and
graphics placement.

PARTITIONS

1.

Paint and touch up all existing perimeter sill walls and core walls throughout
space, and prep to receive an eggshell or satin paint finish. Pay particular
attention to existing core walls and their condition near the base to minimize
existing warped wall conditions. Notify Owner for any abnormal conditions and
required reparations.

All new partitions to be 5/8” drywall on 3-5/8” metal studs with sound attenuation
blankets, and level 4 finish. Provide additional sound blankets above partitions on
ceiling tile, 2’-0” on either side of all new or existing partitions not extending to the
deck.

Install new partitions to underside of lay-in ceiling unless noted otherwise.
Partitions around Commissioner and Deputy Commissioner offices, all new or
existing conference and meeting rooms shall extend to the deck. Provide sound
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attenuation blankets inside the partitions. Seal all penetrations within partitions
including power / data boxes and at the connection of the partition to the deck.
Connections from partition to mullion will require an acoustically sealed
connection that shall not mechanically attach or penetrate the existing building
vertical mullions or perimeter ventilation units.  Coordinate final detail /
connection methods with Owner.

Refer to Specialty Construction Areas for additional notes that may apply.
Design/build team to determine the need and location for rated or smoke
separation partitions.

Partitions shall be finished completely to floor to eliminate warps and bumps
behind designated rubber / vinyl base.

All new storage/file rooms over 100 square feet shall have smoke tight partitions
that extend to the deck. Design/Build Team shall verify all conditions according to
code.

GLASS AND GLAZING

1.

All office front walls shall have a 3’-0” wide sidelight with 1/4"” clear tempered
glass in 2” welded hollow metal frame with a solid core MDO door (match
building standard). Provide allowance for etched film on 3’-0"w full height
sidelights. Framing for glass sidelights and windows shall be integral with door
frames and not separated by drywall. Refer to attached drawings for further
information and film pattern.

At break rooms provide a minimum of 12 linear feet of framed glass windows in
2” welded hollow metal frames to match height of adjacent door frames. Glass to
be 1/4” clear tempered glass wall with film, as shown on attached plan, at break
room. Provide etched film on 50% of glass. Refer to drawings attached for
further information.

Where shown on plans, conference rooms shall have approximately 12 linear
feet of framed glass partitions as noted above for break rooms. Refer to
drawings for further information.

If indicated by the appropriate wall condition in plan, provide framed glass
partitions as noted above.
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DOORS, FRAMES AND HARDWARE

1.

8.

Refer to the attached chart for building standards.

Doors shall match building standard height, and finish; at a minimum all doors to
be solid core 7°-0” height.

Door frames shall be 2” welded hollow metal steel, painted. Throat size shall be
identified by Design/Build team.

All hardware shall match existing building standard finish, including door closers,
lever latch and locksets, hinges, etc. At a minimum, all hardware shall be lever
handle. All doors shall include the following: door stops, silencers, lever
hardware, mortised ball bearing hinges. All office doors shall include a coat
hook. In addition, pairs of doors shall include the following as determined by
function: dummy trim, closer coordinators, flush bolts, dust proof strikes, ball
catch (as required).

Where identified for special security, doors may require card reader entry
devices. Coordinate with Owner to identify whether locking conditions require
electric locks, strikes or mag-locks.

Provide heavy duty cylindrical hardware within suite and heavy duty mortised
lockset at suite entry doors.

Provide locksets on the following doors: Commissioner & Deputy Commissioner
offices, all offices, all enclaves, communications rooms, and all storage/file
rooms.

Refer to Specialty Construction Areas for additional notes that may apply.

FINISHES

1.

Carpet as well as other finishes for tenant spaces may include multiple options
that will require competitive bids for multiple manufacturers to determine final
selection.

Carpet will be modular tiles laid with low VOC adhesives. Carpet shall generally
be laid in a monolithic, ashlar or brick pattern. Carpet shall not be laid in a
quarter turn pattern unless noted specifically. Provide one carpet tile pattern /
color throughout the general open office space. If identified in schedules, provide
second or third color/pattern carpet in closed spaces such as offices or
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conference rooms.

3. Provide VCT in Network closets and break rooms.

4. Provide 4” coved rubber base in areas specified to receive new carpet or VCT.
Refer to drywall partition notes pertaining to finish of walls behind base. All base
to be continuous roll goods vs. 4’ segments, with job-formed inside and outside
corners.

5. Prime and paint walls, frames and columns throughout. Doors to be semi-gloss
finish when paint grade. All walls to receive one prime coat and 2 finish coats of
eggshell or satin finish. Door and window frames shall receive semi-gloss finish.
Drywall ceilings shall receive flat finish.

6. Where identified as laminate finish on casework, use color core laminates for
exposed surfaces for doors, drawers, counter tops and splashes. Wet areas
within break rooms should receive solid surface counter tops and splashes. Toe
kicks shall have laminate face and no rubber base. The underside of all vertical
laminate panels in wet areas shall receive a matching laminate or Tmm pvc edge
to prevent water from wicking up through laminate panel substrates. Counters
and splashes shall be thoroughly caulked to walls and countertops using clear
silicone caulk.



